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GENERAL NOTES:

FIGURED DIMENSIONS ONLY TO BE USED.
COORDINATES BASED ON MSL DATUM.
DISCREPANCIES. ERRORS AND OMISSIONS ARE TO BE
REPORTED TO ENGINEERS IMMEDIATELY THEY BECOME
EVIDENT.

SHOP DRAWINGS TO BE SUBMITTED FOR APPROVAL PRIOR TO
MANUFACTURE OR INSTALLATION.

COPYRIGHT AND RIGHT OF REPRODUCTION OF THIS DRAWING
OR ANY PORTION THEREOF IS RESERVED.

NOTES:

1. Excavations for foundations and all reinforcing must be approved
by the engineer before any concrete is cast.
2. All bases are symmetrical about the center lines unless otherwise

shown.

3. Specifications:
Reinforced concrete work SABS 1200¢g
Structural steel work SABS 1200h
Pointwork on steel SABS 1200h

4. Concrete work: all brickwork are load bearing and must be
completed before commencing with the construction of the
concrete slab.

5. Minimum concrete cover:

Bases 75mm
Columns 40mm
Beams 25mm
Slabs 12mm or dia.

6. Concrete: all ready mixed concrete will only be approved if a mix
design and cement grading by SABS is submitted to the engineer.
7. Test cubes minimum must be tested by an independant soil
laboratory.
8. All imported cement approved by SABS must be approved by the
engineer on the bases of;
All cement must be bought in one batch and treated to SABS
1200g.
A mix design must be submitted.
4 sets of 3 test cubes must be submitted with age of testing as

follows:
3 cubes @ 7days
3 cubes @ 14days
3 cubes @ 21days
9. 3 cubes @ 28days
Concrete cube strength at 28 days:
Blinding 15MPa
Foundations 20MPa
Columns 25MPa
Beams 25MPa
Slabs 25MPa
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