
NOTES
1. Excavations for foundations and all reinforcing must be

 approved by the engineer before any concrete is cast.
2. All bases are symmetrical about the center lines unless

 otherwise shown.
3. Specifications:
    Reinforced concrete work SABS 1200g
    Structural steel work SABS 1200h
    Paintwork on steel SABS 1200h
4. Concrete work: all brickwork are load bearing and must be

 completed before commencing with the construction of the
 concrete slab

5. Minimum concrete cover:
    Bases 75mm
    Columns 40mm
    Beams 25mm
    Slabs 12mm or dia
6. Concrete: all ready mixed concrete will only be approved

 if a mix design  and cement grading by SABS is submitted to
 the engineer.

7. Test cubes minimum must be tested by an independent soil
 laboratory.

8. All imported cement approved by the SABS must be
 approved by the
 engineer on the basis of:

   All cement must be bought in one batch and treated to SABS
 1200g.

   A mix design must be submitted.
   4 sets of 3 test cubes must be submitted with age of testing as

 follows:
      3 cubes @ 7 days
      3 cubes @ 14 days
      3 cubes @ 21 days
      3 cubes @ 28 days
9. Concrete cube strength at 28 days:
    Blinding          15 MPa
    Reinforced Foundations   30 MPa
    Columns          40 MPa
    Beams                30 MPa
    Slabs and Staircases   30 MPa
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Staircase 1 1 7 Y12 1650 7 A 45 640 910 (100) 335
7 Y12 3100 7 B 62 2550 1340 (540)
7 Y12 1950 7 C 133 540 1350 (100) 280
7 Y12 3550 7 D 45 2190 1260 (100) 1150
7 Y12 1800 7 E 45 1030 670 (100) 540
7 Y12 1850 7 F 133 540 1230 (100) 280
7 Y12 2150 7 G 45 1140 920 (100) 600

14 Y12 850 14 H 20 (870)
13 Y12 900 13 I 20 (910)
6 Y12 1950 6 J 20 (1960)
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Staircase 2 1 9 Y12 1650 9 A 45 640 910 (100) 335
9 Y12 3100 9 B 62 2550 1340 (540)
9 Y12 1600 9 C 133 540 1000 (100) 280
9 Y12 3200 9 D 45 2190 910 (100) 1150
9 Y12 1800 9 E 45 1030 670 (100) 540
9 Y12 1850 9 F 133 540 1230 (100) 280
9 Y12 2150 9 G 45 1140 920 (100) 600

14 Y12 1150 14 H 20 (1140)
13 Y12 1150 13 I 20 (1140)
4 Y12 2650 4 J 20 (2660)
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100mm on Original Drawing

Scale on reduced Drawing
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GENERAL NOTES

· FIGURED DIMENSIONS ONLY TO BE USED.

· COORDINATES BASED ON WGS84

· LEVELS BASED ON MSL DATUM

· DISCREPANCIES, ERRORS AND OMISSIONS ARE
TO BE REPORTED TO ENGINEER IMMEDIATELY
THEY BECOME EVIDENT.

· SHOP DRAWINGS TO BE SUBMITTED FOR
APPROVAL PRIOR TO MANUFACTURE OR
INSTALLATION.

· COPYRIGHT AND RIGHT OF REPRODUCTION OF
THIS DRAWINGS OR ANY PORTION THEREOF IS
RESERVED.
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